


**T e r r e b o n n e P a r i s h C o n s o l i d a t e d
G o v e r n m e n t**

**B U Q U E T B R I D G E O V E R G R A N D C A I L L O U
H U R R I C A N E I D A R E P A I R S**

A d d e n d u m # 1



Subject: TPCG Hurricane Ida Recovery
Purpose: Addendum 1
Today's Date: 10/24/24



| | |
|---|---|
| <p>Addendum #1</p> | <p>This Addendum forms part of the Bid Documents and modifies and clarifies the original Bidding/Proposal Documents for the project as noted below. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject the Bidder to disqualification. Bidder is responsible to disseminate this Addendum to all subcontractors concerned.</p> |
| <p>Specification & Contract Document Revisions</p> | <p>General: Please see below questions and answers</p> |
| <p>Clarifications</p> | <p>N/A</p> |
| <p>Questions</p> | <p>Question: Can you please send me the Engineer's Estimate/Budget for the Buquet Bridge Project that is out for bid?</p> <p><i>Answer: The Engineer's Estimated Cost is \$6,990,685.00.</i></p> |
| | <p>End of Addendum #1</p> |