

**T e r r e b o n n e P a r i s h C o n s o l i d a t e d
G o v e r n m e n t**

**R E M O V A L A N D D I S P O S A L O F D E R E L I C T
V E S S E L S**

A d d e n d u m # 2

Subject: TPCG Derelict Vessel Removal Program

Purpose: Addendum 2

Today's Date: 4/1/26



Addendum #1	This Addendum forms part of the Bid Documents and modifies and clarifies the original Bidding/Proposal Documents for the project as noted below. Acknowledge receipt of this Addendum in the space provided on the Proposal Form. Failure to do so may subject the Bidder to disqualification. Bidder is responsible for disseminating this Addendum to all subcontractors concerned.
Specification & Contract Document Revisions	General: 1. The vessel removal list is reduced from 62 to 42 vessels. An updated Attachment D is included in this Addendum.
Clarifications	1. For RFB, Section 5.26.1, replace wording with the following: <ul style="list-style-type: none">• 5.26.1 Payment for Services Progress Payments. OWNER shall make progress payments on the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on a monthly basis. All such payments will be measured by the schedule of values, if available, and in the case of Unit Price Work, payments shall be based on the number of units completed. If no schedule of values is available, payments shall be based on Engineer's estimates of milestones or pro-rata progress of the Work. Prior to Substantial Completion of the Project, progress payments will be in an amount equal to 90% of the Work completed, and 90% of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made. On contracts of \$500,000 or more the payments will be in an amount equal to 95% of the work completed and 95% of materials and equipment not incorporated in the work but delivered and suitably stored. Upon Substantial Completion of the Project, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 90% of the Contract Price on contracts under \$500,000 and 95% of the Contract Price on contracts \$500,000 or more, less such amount as ENGINEER shall determine in accordance with the General Conditions. Final Payment. Upon final completion and acceptance of the Work, OWNER shall pay the remainder of the Contract Price as recommended by ENGINEER as provided.

**T e r r e b o n n e P a r i s h C o n s o l i d a t e d
G o v e r n m e n t**

**R E M O V A L A N D D I S P O S A L O F D E R E L I C T
V E S S E L S**

A d d e n d u m # 2

	<p>2. For RFB, Section 4.1.d Task Four- Vessel Disposal, include the following:</p> <p>Contractor to notify Owner of any laydown or transfer location utilized for the project on/ or adjacent to bayou within 5 days of the Contractor Award</p>
Questions	N/A
	End of Addendum #2

ATTACHMENT D
Vessel Removal List

Ref #	ID	Geo. Reference	Bank	Latitude	Longitude	Hull Type	Length	ECR submitted	Permit	Public Notice	Description
2	T30	8568 Park Ave	East	29.598238	-90.701049	Fiberglass / wood	24.73	5/28/2025	TBD	8/22/2025	Vessel sunk to the gunnels
3	T29	8531 E. Main St	West	29.598105	-90.702700	Fiberglass	34.06	5/28/2025	TBD	8/22/2025	Vessel sunk to the gunnels
8	T36	8831 E. Main St	West	29.597651	-90.694398	Steel	45.34	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
2	T18	IVO 537 Crochetville Rd	West	29.466976	-90.561606	Fiberglass	26.42	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
2	T17	IVO 411 Crochetville Rd	West	29.470878	-90.558854	Fiberglass	28.88	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
4	T15	IVO 558 Crochetville Rd	West	29.466220	-90.561883	Fiberglass	56.96	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
2	T13	IVO 1429 Hwy 55	East	29.456523	-90.563412	Fiberglass	25.47	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
4	T11	IVO 1535 Hwy 55	East	29.443007	-90.565878	Fiberglass	44.28	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
4	T10	IVO 1567 Hwy 55	East	29.442871	-90.565852	Fiberglass	51.99	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
2	T9	IVO 1598 Crochetville Rd	West/Ctr	29.436360	-90.567054	Fiberglass	29.48	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
2	T7	1752 Crochetville Rd	West	29.429254	-90.568077	Wood	24.08	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
4	T6	1752 Crochetville Rd	West	29.429003	-90.568003	Fiberglass	43.33	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
2	T5	1704 Hwy 55	East	29.425119	-90.567568	Fiberglass	25.31	5/28/2025	TBD	8/22/2025	Partially sunken partiall grounded cabin cruiser
2	T4	IVO 1855 Hwy 55	East	29.411016	-90.573597	Fiberglass	27.16	5/28/2025	TBD	8/22/2025	Sunken fishing vessel
3	T3	1858 Hwy 55	East	29.410367	-90.573973	Fiberglass	33.76	5/28/2025	TBD	8/22/2025	Partially sunken partiall grounded cabin cruiser
6	P3	6643 Little Caillou Rd	West	29.353557	-90.625793	Steel	24.04	5/28/2025	TBD	1/10/2026	Sunken hull with bow resting on bank
2	P11	IVO 6503 Delmas Dr	West	29.370901	-90.623320	Fiberglass	24.97	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
4	P12	IVO 6503 Delmas Dr	West	29.370968	-90.623300	Fiberglass	48.71	5/28/2026	TBD	1/10/2026	Sunken vessel and debris
2	P13	6463 Little Caillou Rd	West	29.374934	-90.622928	Fiberglass	28.00	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
2	P14	6060 Little Caillou Rd	West	29.401513	-90.609408	Fiberglass	21.91	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
2	P16	6037 Little Caillou Rd	West	29.403156	-90.608757	Fiberglass	27.49	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
3	P17	6037 Little Caillou Rd	West	29.403259	-90.608767	Fiberglass	54.42	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
3	P20	IVO 5856 Bayou side Dr	East	29.413518	-90.604943	Wood	31.59	5/28/2026	TBD	1/10/2026	Sunken collapsed structure
4	P21	IVO 5919 Little Caillou Rd	West	29.413188	-90.605463	Fiberglass	44.09	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
7	P22	5835 Little Caillou Rd	West	29.416584	-90.604245	Steel	36.00	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
4	P23	5773 Little Caillou Rd	West	29.420574	-90.602573	Fiberglass	46.69	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
4	P24	IVO 5753 Bayou side Dr	East	29.421347	-90.602109	Fiberglass	43.98	5/28/2026	TBD	1/10/2026	Sunken fishing vessel
2	P28	IVO 5551 Little Caillou Rd	West	29.436387	-90.595372	Fiberglass	24.57	5/28/2026	TBD	1/10/2026	Partially sunken rec vessel
8	P30	IVO 5314 Bayou side Dr	East	29.446574	-90.592967	Steel	55.41	5/28/2025	TBD	1/10/2026	Sunken fishing vessel
1	P31	5411 Little Caillou Rd	West	29.447053	-90.593602	Fiberglass	17.46	5/28/2025	TBD	1/10/2026	Sunken fishing vessel
2	D3	IVO 2345 Brady Rd (Parish Rd 11)	West	29.377396	-90.805643	Fiberglass	27.41	5/28/2025	TBD	1/14/2026	Sunken fishing vessel
4	D4	IVO 2517 Bayou Dularge Rd	West	29.375090	-90.807695	Fiberglass	41.49	5/28/2025	TBD	1/14/2026	Sunken houseboat
2	D12	IVO 3175 Bayou Dularge Rd	East	29.339571	-90.838292	Fiberglass	23.83	5/28/2025	TBD	1/14/2026	Sunken fishing vessel
3	D13	IVO 3175 Bayou Dularge Rd	East	29.339646	-90.838229	Fiberglass	32.41	5/28/2025	TBD	1/14/2026	Sunken fishing vessel
3	D16	IVO 3047 Bayou Dularge Rd	East	29.346520	-90.833893	Fiberglass	39.90	5/28/2025	TBD	1/14/2026	Sunken fishing vessel
8	D17	IVO 2943 Bayou Dularge Rd	East	29.351777	-90.828810	Steel	44.84	5/28/2025	TBD	1/14/2026	Sunken fishing vessel
2	D18	IVO 2853 Bayou Dularge Rd	East	29.356319	-90.824962	Fiberglass	20.97	5/25/2028	TBD	1/14/2026	Sunken rec vessel
3	D20	IVO 2737 Bayou Dularge Rd	East	29.363215	-90.819757	Fiberglass	34.00	5/25/2025	TBD	1/14/2026	Sunken fishing vessel
4	D21	IVO 2573 Bayou Dularge Rd	East	29.372391	-90.809072	Fiberglass	49.15	5/25/2025	TBD	1/14/2026	Sunken fishing vessel
3	D22	IVO 2541 Bayou Dularge Rd	East	29.374202	-90.808010	Fiberglass	39.49	5/25/2025	TBD	1/14/2026	Sunken fishing vessel
8	D26	IVO 2287 Bayou Dularge Rd	East	29.391834	-90.800638	Steel	42.32	5/25/2025	TBD	1/14/2026	Sunken hull
1	D31	IVO 1413 Dr Beatrous Rd	West	29.452340	-90.749435	Wood	12.45	5/25/2025	TBD	1/14/2026	Sunken shed, potentially vessel cabin

Ref	Description
1	under 20' - fiberglass or wood
2	20.1 to 30' - fiberglass or wood
3	30.1' to 40' - fiberglass or wood
4	greater than 40' - fiberglass or wood
5	under 20' - steel or aluminum
6	20.1 to 30' - steel or aluminum
7	30.1' to 40' - steel or aluminum
8	greater than 40' - steel or aluminum

Ref	Count	
1	2	under 20' - fiberglass or wood
2	16	20.1 to 30' - fiberglass or wood
3	8	30.1' to 40' - fiberglass or wood
4	10	greater than 40' - fiberglass or wood
5	0	under 20' - steel or aluminum
6	1	20.1 to 30' - steel or aluminum
7	1	30.1' to 40' - steel or aluminum
8	4	greater than 40' - steel or aluminum